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PRICE PROPOSAL WORKSHEET
SOLICITATION  No. 223-00-9803

Costs identified below by Division and Options shall include overhead, profit and any other
mark-ups included in the contractor's proposed price.  (NLT = No Later Than)

BASE CONTRACT WORK (PHASE I)

DIVISION  1 GENERAL REQUIREMENTS $______________

DIVISION  2 SITEWORK $______________

DIVISION  3 CONCRETE $______________

DIVISION  4 MASONRY $______________

DIVISION  5 METALS $______________

DIVISION  6 WOOD AND PLASTICS $______________

DIVISION  7 THERMAL AND MOISTURE PROTECTION $______________

DIVISION  8 DOORS AND WINDOWS $______________

DIVISION  9 FINISHES $______________

DIVISION  10  SPECIALITIES $______________

DIVISION  11  EQUIPMENT $______________

DIVISION  12 FURNISHINGS $______________

DIVISION  13  SPECIAL CONSTRUCTION $______________

DIVISION  14  CONVEYING SYSTEMS $______________

DIVISION  15  MECHANICAL/PIPING/PLUMBING $______________

DIVISION  16  ELECTRICAL $______________

DIVISION  17 CONTROLS $______________
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BASE - PHASE I  CONSTRUCTION OPTIONS:

Option 1 – To be exercised NLT 200 days after Notice to Proceed for Base Work $_____________

ADD upgraded site fence in all areas where site fence is shown and DELETE site fence specified in Base
contract. (Refer to Section 02825, Ornamental Fencing and Gates.)

Option 2 - To be exercised NLT 30 days after Notice to Proceed for Base Work $_____________

ADD steel and stainless steel sunscreens attached to the architectural concrete walls of the Laboratory Wings
(Shown on Sheets A3.2, A3.6, A3.7 and detailed on Sheets A4.1).  DELETE the steel and stainless steel sunscreen
attached to the Architectural Concrete wall over Door No. 1361  (shown in drawing 2 on A3.9, and detailed in
drawings 11, 15, and 16 on Sheet A4.3.)

Option 3 - To be exercised NLT 200 days after Notice to Proceed for Base Work $_____________

DELETE certain site lighting fixtures scheduled on drawings and provide different fixtures as indicated in Light
Fixture Schedule and Section 16530.

Option 4 - To be exercised NLT 30 days after Notice to Proceed for Base Work $_____________

DELETE all copper roofing, siding, and screens and ADD terne coated stainless steel roofing siding and
screens matching the specified configurations, in their place.

Option 5 - To be exercised NLT 30 days after Notice to Proceed for Base Work $_____________

Add a fire hydrant and all related piping and other work, including but not limited to erosion control as shown on
sheet C2.1, as shown on sheet C5.2 and specified in Section 02665.
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OPTION A – PHASE II - FITOUT   $_____________

 See drawings and Project Manual  Section 01025, Paragraph 1.6 for further delineation.
To be exercised  NLT  January 31, 2001.

DIVISION  1 GENERAL REQUIREMENTS $______________

DIVISION  2 SITEWORK $______________

DIVISION  3 CONCRETE $______________

DIVISION  4 MASONRY $______________

DIVISION  5 METALS $______________

DIVISION  6 WOOD AND PLASTICS $______________

DIVISION  7 THERMAL AND MOISTURE PROTECTION $______________

DIVISION  8 DOORS AND WINDOWS $______________

DIVISION  9 FINISHES $______________

DIVISION  10  SPECIALITIES $______________

DIVISION  11  EQUIPMENT $______________

DIVISION  12 FURNISHINGS $______________

DIVISION  13  SPECIAL CONSTRUCTION $______________

DIVISION  14  CONVEYING SYSTEMS  $______________

DIVISION  15  MECHANICAL/PIPING/PLUMBING $______________

DIVISION  16  ELECTRICAL $______________

DIVISION  17 CONTROLS $______________
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OPTION A – PHASE II  CONSTRUCTION OPTIONS:

Option 6 - To be exercised NLT 90 days after Notice to Proceed for Option A Work $_____________

DELETE stone specified as Base Contract and ADD reduced quality stone in all locations scheduled for stone.
Refer to Section 04420, Cut Stone.

Option 7 - To be exercised NLT 90 days after Notice to Proceed for Option A Work $_____________

DELETE wood paneling indicated on drawings and specified in Section 06400 Architectural Woodwork.  Adjust
location of gypsum board (back-up) partitions to flush with Wood Casework and door frames in manner similar to
that detailed for deleted wood paneling.

Option 8 - To be exercised NLT 90 days after Notice to Proceed for Option A Work $_____________

DELETE the wood and metal ceiling specified in Section 09547 in rooms 1169, 1170, 1171 (Conference Facility 1,
2, and 3), Room 1183 (Lunch Room/Vending), and room 1361 (Library/Conference) and ADD acoustic tile
ceilings specified in Section 09510 in their place.

Option 9 - To be exercised NLT 30 days after Notice to Proceed for Option A Work $_____________

DELETE specified round ductwork downstream of office VAV boxes and ADD “Alumiflex” ductwork.

Option 10 – To be exercised NLT 30 days after Notice to Proceed for Option A Work  $___________

DELETE specified digital VAV control at the VAV units in the office areas.  Add pneumatic control system in
these areas.  See Specification Section

Option 11 – To be exercised NLT 90 days after Notice to Proceed for Option A Work $___________

ADD Lightning protection.  See Specification Section 16670.

Option 12 – To be exercised NLT 90 days after Notice to Proceed for Option A Work  $___________

DELETE certain interior and exterior building lighting fixtures scheduled on drawings and provide different
fixtures as indicated in the Light Fixture Schedule and Section 16510.
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The following rates will apply to the direct costs of all contract modifications, additive and
deductive, (excluding modifications to exercise Options), except that prime's home office
overhead will not be considered on changes that do not affect the construction schedule.
(See  Section H-8 for details.)

FIELD  OVERHEAD ________Percent

PRIME'S OVERHEAD ON SUBCONTRACTORS ________Percent

PRIME'S HOME OFFICE OVERHEAD ________Percent

PRIME'S PROFIT ________Percent


